
REQUEST FOR PROPOSALS 
 

Issue Date: October 27, 2017     RFP#: VT 208-L00049-001 
 
Title: Criteria Consultant for Virginia Polytechnic Institute and State University (Virginia Tech) 
Hitt Hall and Intelligent Infrastructure Complex Design-Build Project   
 
Commodity Code: PROFESSIONAL SERVICES 
 
NOTE: The offeror must have registered in eVA prior to the deadline for submission of 
responses to this RFP to be eligible for the award of this contract for professional services. 
 

Issuing Agency & Address:  Virginia Polytechnic Institute and State University 
Virginia Tech 

    Bob Blackwell, Contracts Officer 
    Facilities Contracts (0129) 
    90 Sterrett Facilities Complex 

Blacksburg, VA 24061 
 

Location of Work:  Virginia Tech – Blacksburg Campus 
 

Period Of Contract:   Single project services 
 
All inquiries for information should be directed to the Capital Construction and Renovations (CCR) 
Project Manager below:   
    Travis Jessee 

Email:  trjessee@vt.edu 
Phone #: (540) 231-4186 

 
PROPOSALS CAN BE MAILED OR HAND DELIVERED TO: 

 
Bob Blackwell, Contracts Officer 

    Facilities Contracts (0129) 
    90 Sterrett Facilities Complex 

Blacksburg, VA 24061 
 
Sealed proposals for furnishing the services described herein will be received until 5:00 p.m. local time 
on December 4, 2017.  Proposals must reach the above address by the deadline stated.  Firms 
submitting proposals must be properly registered and licensed with the Virginia Department of 
Professional & Occupational Regulation (DPOR) as per Section 3.1.8.3 of the A/E Manual.  For firms 
with multiple offices, the specific office submitting the proposal must be properly registered and 
licensed with DPOR. 
 
In compliance with this Request For Proposals, which includes the attached Table of Contents and all 
provisions and appendices attached and referenced therein, and subject to all the terms and conditions set forth 
herein, the undersigned offers and agrees to furnish the services described in the RFP cited above and submit 
this signed proposal which includes this completed and signed page, the completed and signed forms AE-1, 
AE-2, AE-3, AE-4, AE-5, & AE-6, and other data as required by the RFP.  It is understood that this proposal 
and the scope of services may be modified, by mutual agreement in subsequent negotiations. 
 
The undersigned further acknowledges that they are familiar with the Virginia Tech Campus Design Principles 
and agrees that, if selected for this project, will provide design submittals that fully comply with these 
principles.  
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Name And Address Of Proposer: 
    
_________________________________ Date:____________________________ 
 
_________________________________ By_______________________________ 

(Signature in Ink) 
 
_________________________________ Typed Name:_______________________ 
 
_______________________Zip:          Title:____________________________ 
 
FEIN/SSN # _______________________ Telephone No.(    ) _______________ 
 
 
 
DPAR/APELSCIDLA License # for Proposing Office Whose Address is Listed Above:________________ 
 
 
Acknowledge receipt of Addendums:__________, _________, __________, ___________, ___________ 
 
PRE-PROPOSAL CONFERENCE: A single non-mandatory pre-proposal conference will be held 
at 2:00 pm on November 9, 2017 in the Physical Plant Classroom of the Sterrett Facilities Complex 
on the Virginia Tech campus. Potential offerers are encouraged to attend. University 
representatives will be in attendance to answer questions.  Pre-proposal conference attendees should 
obtain a Virginia Tech visitor parking permit prior to the conference.  Parking permits are 
available from the Virginia Tech Parking Services Department – parking@vt.edu. 
 
 
  
 

mailto:parking@vt.edu
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TABLE OF CONTENTS 
 
Section No. Description  

 
I Applicability of the CPSM – 9/30/17 edition (A/E Manual)  
 
II Purpose   
 
III Background   
 
IV Scope of Services   
 
V Policy On Small Businesses and Businesses Owned 

 by Women and Minorities  
 
VI Proposal Requirements  
 
VII Evaluation and Award of Contracts  
 
VIII Fees  
 

 
NOTE: Electronic copies of A/E Data Forms (AE-1 through AE-6) and of the  "Small Businesses 

and Businesses Owned by Women & Minorities" forms are available for download at the 
following website:  http://forms.dgs.virginia.gov/  

 
 
eVA BUSINESS-TO-GOVERNMENT VENDOR REGISTRATION: The eVA Internet 
electronic procurement solution, web site portal https://eva.virginia.gov streamlines and automates 
government purchasing activities in the Commonwealth. The portal is the gateway for vendors to 
conduct business with state agencies and public bodies. All vendors desiring to provide goods and/or 
services to the Commonwealth shall participate in the eVA Internet e-procurement solution either 
through the eVA Basic Vendor Registration Service or eVAPremium Vendor Registration Service. 
The offeror must have registered in eVA prior to the deadline for submission of responses to 
this RFP to be eligible for the award of this contract for architectural/engineering services. 

 
 

http://forms.dgs.virginia.gov/
https://eva.virginia.gov/
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I. APPLICABILITY OF THE A/E MANUAL – 9/30/17 Edition 
 

The A/E Manual, as defined in Section 1.0 of the Commonwealth of Virginia Construction and 
Professional Services Manual, shall be incorporated into the contract awarded pursuant to this RFP and 
is incorporated by reference herein in its entirety. 
 
Proposer's attention is directed to Chapter 2, Definitions, for definitions of terms used in this RFP.  The 
terms "Agency" and "Owner" are used interchangeably in the material referenced in this RFP and mean 
the public body issuing this solicitation for services and with whom the successful A/E Proposer will enter 
into an agreement.  For purposes of clarity and uniformity in this RFP, only the term "Agency" will be 
used herein.   
 
Proposer's attention is also directed to Chapter 3 General Terms and Conditions for Professional 
Service Contracts which indicates, among other things, that the specific office of the firm 
submitting the proposal must be licensed and registered with the Virginia Department of 
Professional & Occupational Regulations (DPOR) (Section 301.1).      
 
 

II. PURPOSE 
 

The purpose of this RFP is to solicit proposals for entering into a contract through competitive 
negotiations for the professional services of an Architectural/Engineering firm, authorized to do 
business in the Commonwealth of Virginia, with significant experience in the planning and design-
build delivery of University projects. Specifically, the University is seeking a Criteria Consultant to 
develop criteria documents and assist the University in the preparation of a design-build Request for 
Proposal to be distributed to pre-qualified Design-Build Teams. 
 
Sustainability shall be embraced in all aspects of programmed space to have a more positive impact on the 
environment and meet the standards of the University.  Firms responding to this RFP will be required to 
demonstrate experience with the US Green Building Council’s LEED certification process and assign to 
the project team a LEED accredited professional in each major design discipline.  In keeping with the 
spirit of Virginia Tech’s goal of constructing facilities that can achieve a “Silver” LEED rating though 
submission for LEED certification, this project will keep the LEED principles in-mind to ensure a 
sustainable and efficient program. 
 
The A/E shall provide professional services for the project described in Part IV of this RFP consistent 
with the A/E Manual, as revised. 

 
III. BACKGROUND –Hitt Hall and Intelligent Infrastructure Complex-Fusion Lab-and Smart Dining 
 

Introduction 
Hitt Hall and the Intelligent Infrastructure Complex-Fusion Lab-and Smart Dining (IIC) will be  the 
epicenter of a new group of facilities integral to the Intelligent Infrastructure & Human-Centered 
Communities (IIHCC) Destination Area (DA), and expansion of the Myers-Lawson School of 
Construction at Virginia Tech. Hitt Hall and IIC are to be located within the North Academic District of 
campus, anchoring the Intelligent Infrastructure corridor that will link the North Academic District to the 
Autonomous Study Park, west of the Duckpond and the  Smart Village, west of Route 460. 
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Context 
The North Academic District is identified as the center of core-of-campus growth for the coming years. 
This area will be a major pedestrian nexus. In addition to Hitt Hall and IIC, current and future plans in 
this district include a multi-modal transit facility (MMTF), an undergraduate laboratory sciences building, 
and the Global Business Analytics Complex. Future changes in the directly adjacent Academic District 
include the conversion of Cowgill to the district’s new student center. Additionally, the existing Perry 
Street will be converted to a pedestrian mall with service and emergency access only as part of the MMTF 
project. 
The forthcoming Master Plan includes establishment of an infinite loop accessible pathway, based at the 
multi-modal center, which further strengthens campus linkages and universal access to and through the 
project site. 
Hitt Hall and IIC are to be located on the site west of Bishop-Favrao Hall, the home of Myers-Lawson 
School of Construction. 

 
 

Site Issues and Opportunities 
 Flood plain and storm water mitigation. The site is located in a flood plain, and requires storm 
water mitigation. The proposed solution is to address best management practices and present living 
lab opportunities. Together, with Stroubles Creek daylighting design as a future feature, these are 
significant site considerations. Flood plain management strategies will require coordination with the 
Town of Blacksburg for an approved strategy. 
 Major pedestrian connections. It is desired to pair the significant pedestrian activity created 
by the new adjacent multi-modal center with the programs of Hitt Hall and IIC in a way that is safe 
and consistent with all aspects of universal access and design. 
 Loading dock, service, and fire lane access. Major pedestrian connections will need to be 
carefully coordinated with service, loading and fire access to and through the site. Views and potential 
screening should be carefully considered during the design process.  
 Academic Quad. The placement of the buildings on the site, together with other site 
considerations, are to be such that they create a recognizable space which can be identified as the 
North Academic District quadrangle. 
 Space Creation. Consultants will be tasked to conceptualize the creation of inspirational space 
which holistically bolsters the identity of the IIHCC DA, the North Academic District, and the 
mission, goals, and vision of Virginia Tech.  
 
Key Site Design Components 
 Build Yard. The Build Yard is intended to serve as a large ‘sand-box’ for full scale 
construction equipment testing, display and use. 
 Daylighting of Stroubles Creek. Currently Stroubles Creek is piped under the project site. 
Project plans are to explore, and acknowledge, the opportunity to integrate daylighting of the creek as 
a prominent site feature in the future. 
 Outdoor Classroom. Siting of Hitt Hall and IIC facilities shall accommodate an exterior, 
schedule based/programmable classroom space, with site/architectural ‘controls’ to define the space, 
and embrace technology-based pedagogies. 
 Amenities. Consultants shall integrate fully into the site all manner of seating, lighting, wifi, 
and power for full utilization of the site in a seamless indoor to outdoor experience.  
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Program for Hitt Hall and IIC 
 Hitt Hall and Bishop-Favrao Hall. Consultants will facilitate (with key stakeholder 
participation) a detailed programming analysis of Hitt Hall and limited programming for existing 
Bishop-Favrao Hall, with analysis of spaces occupied by Myers-Lawson School of Construction and 
Virginia Tech Program in Real Estate. The purpose of the analysis is to identify optimal program 
configuration and space utilization for Bishop-Favrao Hall, and the new Hitt Hall facility (considered 
phase 2 of Bishop-Favrao Hall) as a combined facility to include the potential for a shared 
loading/service area, and a physical connection between the buildings that might serve as program, 
community/collaboration, and/or demonstration space.  Note that as part of the Virginia Tech Master 
Plan, Sasaki Associates is developing high level programming documentation for the project.  
 Hitt Hall. Program elements are to include multiple flexible classrooms, an auditorium, 
teaching labs, and maker spaces. Building elements are to include an atrium, collaboration spaces, 
potential green roof, and support spaces. Program may require up to 30,000 square feet; however, will 
be determined by the available budget. 
 IIC and Smart Dining Facility 

 IIC-Fusion Lab. Program elements are to include studio spaces designed, 
furnished and equipped to support cross-disciplinary instruction and projects 
related to intelligent infrastructure in an area highly visible to Smart Dining and 
the rest of the complex. Facility will include innovation and demonstration labs, 
community/collaboration spaces, and other spaces that demonstrate, in a highly 
visible way, the nature of activities related to the Intelligent Infrastructure and 
Human Centered Communities Destination Area (e.g., the existing Robotics lab 
in Goodwin Hall, etc.). Program may require up to 15,000 square feet; however, 
will be determined by the available budget. 

 “Data for the Masses” 21st Century Student Activity Space. Program 
elements are to include a 50-person Data Visualization Classroom/Theater and an 
Innovation Hub housing at least 20 faculty and collaboration space for faculty 
and student groups in an open floor plan design.  This student activity space will 
be designed to be flexible with moveable furniture and high technology 
facilitation. Program may require up to 5,000 square feet; however, will be 
determined by the available budget.   

 Smart Dining. Located in the IIC, the Smart Dining facility comprises 
approximately 30,000 square feet, seating approximately 1,000. High throughput 
of student patrons during peak hours will be a priority for this dining location.  It 
is also envisioned to showcase technology and innovation that supports quality of 
food service patron experience as well as emerging best practices and 
technologies appropriate to Virginia Tech’s top ranked on-campus dining 
program. Preferred qualifications shall include a dining consultant who can 
demonstrate prior experience relative to these goals.  

 
Special Building Components 
 Physical Connections. Hitt Hall shall provide a physical connection to Bishop-Favrao Hall, 
above ground level. IIC is to physically connect with Hitt Hall and possibly Derring Hall.  Physical 
connections between the buildings might serve as program, community/collaboration, and/or 
demonstration space. 
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 Other Elements. Consultant to evaluate and provide options for one or more rooftop terraces 
or gardens, possibly at IIC and related to dining, or otherwise. Both facilities are to consider, include, 
and integrate spaces throughout the facilities which provide study, advising, teaming and learning in 
support of academic and student/faculty/staff life. 
 

The Virginia Tech Development Office and the Office of University Planning will facilitate an 
Industry Roundtable on November 28, 2017 which may result in identifying additional 
program, scope, and/or building features for the project.  Any such changes will be provided as 
an addendum to RFP 208-L00049-001.  
 
Proposed Project Schedule  
Award Criteria Consultant Contract – January 2018 
Complete Schematic Design/ Bridging Documents – September 2018 
Award Design-Build Contract – February 2019 
Preliminary Design Completion– September 2019 
Working Drawings Complete – April 2020 
Construction Complete December 2021 

 
Resources and Further Information  
 Destination Areas: http://www.provost.vt.edu/destination-areas.html 
 Campus Master Plan: http://facilities.vt.edu/planning-construction/campus-master-    
plan.html 
 Press Releases Regarding IIHCC Planning: 
  http://vtnews.vt.edu/articles/2017/04/bov-intelligentinfrastructure.html 
 http://vtnews.vt.edu/articles/2016/09/research-intel-infrastructure.html 
 

IV. SCOPE OF CRITERIA CONSULTANT CONTRACT SERVICES:   
 

The anticipated scope of services will be in three phases.  
 
Phase 1: Project Analysis and RFP Development 
 
Site Analysis: 
 
Conduct a site analysis for the Project.  Investigate constraints of the site and assist with establishment of 
site location.  This shall include, but not be limited to, analysis of existing conditions, opportunities and 
constraints associated with this site, analysis of existing utility services, a stormwater analysis, building 
code analysis, vehicular circulation, and pedestrian access analysis. 
 
Program Review: 
 

o Analyze client needs and confirm preliminary program criteria, goals, and objectives  
for the new facility and IIC, and limited programming analysis of existing Bishop-
Favrao Hall. 

o Programming of Pre-design site study phase, which shall include a minimum of (2)  
site layout options and will include proposed solutions for loading/service access, 
flood plain mitigation, and other site access components. 

http://www.provost.vt.edu/destination-areas.html
http://facilities.vt.edu/planning-construction/campus-master-%20%20%20%20plan.html
http://facilities.vt.edu/planning-construction/campus-master-%20%20%20%20plan.html
http://vtnews.vt.edu/articles/2017/04/bov-intelligentinfrastructure.html
http://vtnews.vt.edu/articles/2016/09/research-intel-infrastructure.html
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o Professional services to include an independent dining consultant to address dining    
       spaces and kitchen elements. 

o Develop space adjacency requirements/diagrams.  
o Provide Program Summary. 

Conceptual Cost Estimate: 
 
Provide conceptual cost estimate to confirm budget aligns with approved program for the planned facility. 
 
Schematic Design: 
 
Consultant to provide professional services to develop schematic design level (all items except MEP) per 
the CPSM. 
Professional services to include architectural, landscape, civil and structural disciplines as needed. 
MEP services are not included.  In addition to the requirements of the CPSM, deliverables are to 
include: 

Criteria Documents for Design-Build procurement: 
 
Develop Criteria Documents that communicate the University’s requirements for the Project that will be 
incorporated into a Design-Build RFP so that qualified Design-Build offerors can prepare comprehensive 
design-build proposals for the project. Provide leadership and assist the University’s Project Manager in 
leading stakeholders through this process. The key components of the Design-Build RFP are anticipated 
to be: 
 

• Narrative and tabular program that describes the minimal and preferred 
functional/operational requirements of the facility.   

 
• Summary table and detailed program of space requirements. 

 
• Schematic Design, section diagrams, and building mass model. 

 
• Narrative and outline specification that defines the minimum and preferred exterior 

aesthetics, structural, functional and durability requirements. 
 

• Guidelines relating to architectural design identifying design intent and preferred and/or 
required architectural design elements. 

 
• Selection criteria and evaluation process that supports University’s priorities and 

requirements. 
 

• Special Area plans, including, but not limited to, kitchen and dining areas.  
 

• Schematic exterior elevations noting articulation, guidelines related to materials and 
special features.  

 
• Schematic floor plans and roof plans noting dimensions, guidelines related to special 

finishes and features. 
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It is the University’s intent to balance the amount of structural, functional and architectural design 
provided in the RFP with descriptive requirements in tabular and narrative form.   
 
Universal Design principles shall also be embraced in all aspects of the design. A/E shall explore 
opportunities to apply Universal Design principles in the design and composition of project elements to 
allow for ease of access, use, and understanding, to the greatest extent possible, by all people regardless of 
their age, size, ability or disability. 
 
 
Phase 2: Design-Build Offeror Proposal Evaluation 
The Criteria Consultant will assist the University’s selection committee in evaluating the proposals of the 
Design-Build offerors in terms of: 
 

• Adherence to the RFP requirements; 
• Qualification of the firm and team members; 
• Quality of the proposed project approach and schedule; 
• Technical advantages and disadvantages of the proposals in terms of 

 
o Durability 
o Quality 
o Functionality 
o Maintenance 
o Architectural compatibility 
o Cost Efficiency 

 
The Criteria Consultant will participate in the pre-proposal meetings, Design-Build Offeror 
presentations/interviews  (interim and final) and the proposal evaluation process as an advisor and provide 
technical opinions.  They will not vote or score offerors in the tabulation of the final results. 
 
 
Phase 3: Design and Construction Administration 
 
Through the design, construction, and commissioning phases, the Criteria Consultant will provide 
assistance to the Owner in oversight/administration of the design-build process to ensure compliance with 
the RFP, the selected Design-Build technical proposal, and the Design-Build Contract.  The Criteria 
Consultant will also review all change orders during the Design Build contract to confirm that the 
additional work being authorized is above and beyond the scope of the initial contract specifications and 
that the cost being proposed by the Design Build Team is reasonable. 
 
Reference/Contract Documents 
a) Terms and Conditions of the A/E Contract (DGS Form CO-3A) 
b) Virginia Tech Supplemental Terms and Conditions to DGS Form CO-3A (attached) 
c) 9/30/17 Edition of the Construction and Professional Services Manual 
d) Virginia Tech Campus Design Principles dated August 2010 
e) Virginia Tech Design and Construction Standards, dated August 2006 
f) Virginia Tech Gender Neutral Restroom Standards dated August 26, 2015 
g) Virginia Tech Annual Standards and Specifications for Erosion and Sediment Control and 

Stormwater Management 
h) Virginia Tech Network Infrastructure & Services Design and Construction Standards Rev 2016-07-

13 
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V. POLICY ON SMALL BUSINESSES AND BUSINESSES OWNED BY WOMEN AND 

MINORITIES:   
  
 It is the policy of the Commonwealth of Virginia to contribute to the establishment, preservation and 

strengthening of small businesses and businesses owned by women and minorities and to encourage their 
participation in state procurement activities. The Commonwealth encourages contractors to provide for 
the participation of small businesses and businesses owned by women and minorities through 
partnerships, joint ventures, subcontracts, or other contractual opportunities. Submission of a report of 
past efforts to utilize the goods and services of such businesses is required with any proposal for A/E 
services where the total A/E contract amount may exceed $100,000. Proposer must provide information 
on its past utilization of Small, Women, and Minority Owned disadvantaged businesses, and must also 
state any plans to utilize such businesses and the manner in which they may be utilized under this 
Contract. Electronic copies of the "Small Businesses and Businesses Owned by Women & Minorities" 
Data Forms are available for download at the http://forms.dgs.virginia.gov website.  

  
 Virginia Tech is committed to increasing SWAM participation on capital projects, especially 

Women and Minority owned businesses. The University has the following SWaM participation 
goals for design and construction projects: Small 30%, Women 5% and Minority 5%. Failure to 
provide information on its past utilization of Small, Women, and Minority Owned disadvantaged 
businesses, and failure to state and quantify (by listing percentages) any plans to utilize such 
businesses and the manner in which they may be utilized under this Contract may result in a 
proposal being deemed non-responsive. 

 
 
 
VI. PROPOSAL REQUIREMENTS: 
 

Information provided on the previously referenced AE 1 through 6 forms should allow the University to 
fully assess the responding firm’s and proposed individual’s: 
 

• Experience and understanding of design-build RFP preparation/criteria documents. 
• Experience in technical areas required to support RFP development. 
• Experience in all aspects of the design-build process. 
• Leadership abilities, processes, and communications skills on similar projects with multiple 

stakeholders to assure project success. 
• Experience in working with Government/State Agencies/Code Authorities on design-build 

projects. 
• Experience in design-build project administration. 

 
 Proposals shall be signed by an authorized representative of the A/E.  By submitting a proposal, the 

proposer certifies that all information provided in response to this RFP is true and accurate.  Failure 
to provide information required by this RFP may ultimately result in rejection of the proposal.  

 
Proposals should be prepared simply and economically, providing a straightforward, concise 
description of the A/E's capabilities for satisfying the requirements of the RFP.  Emphasis should be 
on completeness and clarity of content. 

 
The Respondent’s proposal shall include: the completed and signed RFP cover page 1; the completed 
and signed Forms AE-1, AE-2, AE-3, AE-4, AE-5 and AE-6; and the completed “Small Businesses 
and Businesses Owned by Women & Minorities" Data. One (1) manually signed original and five 
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(5) copies of the proposal shall be submitted to the Agency together with a pdf file on a CD or 
thumb drive. Each copy of the proposal shall be bound in a single volume where practical.  
 
All documentation submitted with the proposal shall be included in that single bound volume.  
Elaborate brochures and other representations beyond those sufficient for presenting a complete and 
effective proposal are neither required nor desired. 

 
Any information thought to be relevant, but not specifically applicable to the enumerated scope of 
work, may be provided as an appendix to the proposal.  If publications are supplied by the proposer to 
respond to a requirement, the response should include reference to the document number and page 
number.  Publications provided without such reference will not be considered relevant to the RFP. 
 
NOTE: Electronic copies of Forms AE-1, AE-2, AE-3, AE-4, AE-5 and AE-6 and of the "Small 
Businesses and Businesses Owned by Women & Minorities" Data Forms are available for 
download at the following website:  
http://www.dgs.virginia.gov/tabid/823/Default.aspx?udt_1673_param_detail=159 and  
http://www.dgs.virginia.gov/tabid/823/Default.aspx?udt_1673_param_detail=271 
 
Note also that the AE forms have been recently revised and are dated 3/17. 
 

 
 
VII. EVALUATION AND AWARD OF CONTRACTS: 
 

A. Evaluation Criteria: The following criteria will be considered by the University when evaluating 
proposals: 

 
1. Firm’s Experience:  Expertise, experience, qualifications and performance record as a criteria 

developer on similar higher education facilities. 
 
2. Design-Build Experience:  Expertise, experience, and qualifications with the design-build 

process. 
 
3. Process: Explanation of approach and methods that will be used to complete all phases of the 

project. 
 

4. Staff Qualifications:  Experience and qualifications of staff or consultants who will actually 
be working on the project, including specific examples of similar design-build projects the 
team and/or each individual was directly involved with. 

 
5. Public Agency experience: Successful client service to other Public Agencies on similar 

design-build projects. 
 

6. Understanding Program and Project Requirements: The firm must demonstrate a thorough 
understanding of the needs of the client, the nature of the new facility, and the constraints 
placed upon the project. 

 
7. Consultant team to reference and demonstrate understanding, in all aspects and treatment 

of the site and building elements, the 1994 Campus Master Plan, the 2006 update, the 
2009 update, and ongoing 2017 Draft Campus Master Plan work product, the Campus 
Design Principals, and the Campus Design Standards and will incorporate elements that 

http://www.dgs.virginia.gov/tabid/823/Default.aspx?udt_1673_param_detail=271
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demonstrate Virginia Tech’s commitment to diversity and inclusion to include the 
provision for gender neutral restrooms. 

 
8. Consultant team to reference, and demonstrate understanding of, the unique character of 

Virginia Tech’s core-of-campus, and blend those elements with the notion of the IIHCC 
DA.  

 
9. Consultant team to demonstrate ability to collaborate with, and engage, a diverse range of 

stakeholders across Virginia Tech, in the development of the design. Stakeholders include 
administration, faculty, staff, student representatives, and Facilities, including but not 
limited to Capital Construction & Renovations and the Office of University Planning. 

 
10. Demonstrated expertise and experience with the use of Universal Design guidelines and 

principles in past projects. 

11. Use of small businesses and businesses owned by women and minorities as the prime A/E 
firm, consultants, or support services. 

 
12. Expertise, experience, and qualifications of the A/E Firm's team in each relative discipline 

for providing the services described in Section IV, Scope of Services. 
 
13. Expertise, experience and qualifications of any special consultants proposed for providing 

the services described in Section IV, Scope of Services. 
 

14. Current and projected workload, plan to complete the work, and ability to complete the work 
in a timely manner. 

 
15. Size of the firm relative to the size of the project(s). 
 
16. Financial Responsibility as evidenced by the A/E Firm carrying Professional Liability 

Insurance. 
 
Generally, the selection committee will consider the A/E Firm's overall suitability to provide the 
required services within the project's time, budget and operational constraints, and it will 
consider the comments and/or recommendations of the A/E Firm's previous clients, as well as 
other references. 
 

B. AWARD OF CONTRACT: After evaluation of the Proposals received in response to the RFP, 
the Agency shall engage in individual discussions and interviews with two or more proposers 
deemed fully qualified, responsible and suitable on the basis of initial responses, and with 
professional competence to provide the required services.  Repetitive informal interviews are 
permitted.  Proposers shall be encouraged to elaborate on their qualifications, performance data, 
and staff expertise relevant to the proposed contract.  Proposers may also propose alternate 
concepts or methodology.  Proprietary information from competing proposers (including any data 
on estimated man-hours or rates and the plan for accomplishing the scope of work) will not be 
disclosed to the public or to competitors, provided such information is duly marked as 
"Proprietary Information" by the Proposer and the designation is justified as required by Section 
2.2-4342, Code of Virginia, as revised.  At the conclusion of the informal interviews and on the 
basis of evaluation factors set forth in Section VII and the information provided and developed in 
the selection process to this point, the Agency shall rank, in the order of preference, the 
interviewed proposers whose professional qualifications and proposed services are deemed most 
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meritorious.  Negotiations shall then be conducted with the Proposer ranked first.  If a contract 
satisfactory and advantageous to the Agency can be negotiated at a fee considered fair and 
reasonable, the award shall be made to that Proposer.  Otherwise, negotiations with the Proposer 
ranked first shall be formally terminated and negotiations conducted with the Proposer ranked 
second, and so on, until such a contract can be negotiated at a fair and reasonable fee.  Should the 
Agency determine in writing and in its sole discretion that only one Proposer is fully qualified, or 
that one offer is clearly more highly qualified and suitable than the others under consideration, a 
contract may be negotiated and awarded to that Proposer. 

 
The CCR Project Manager will be the primary contact for contract negotiations.   
 
If awarded the Criteria Consultant contract, no members of the Criteria Consultant team 
will be eligible to propose on the Design-Build RFP or participate on a team that proposes 
on the Design-Build RFP. 

 
VIII. FEES: 

 
The fee for services shall be negotiated on a lump sum basis considering the Scope of Services 
required, the estimated manhours required for each level/discipline and the typical labor rates for 
the various skill levels required for the work.  The Memorandum of Understanding prepared by 
the Agency will document the negotiated acceptable labor rates for the various levels/disciplines 
and these rates will be used for any hourly rate work of the A/E that is authorized by the Agency.  
 

Attachments 
1) Virginia Tech Supplemental Terms and Conditions to DGS Form CO-3A dated January 5, 2016 

 



Page 1 of 3 

 

Virginia Tech 
 

Supplemental Terms and Conditions of the A/E Contract  

 

January 5, 2016 

 

 
The Commonwealth of Virginia Terms and Conditions of the A/E Contract, Form DGS-

30-018 (CO-3a), are modified and supplemented as hereinafter described. 

 
 
10. "DESIGN-NOT-TO-EXCEED" COST AS RELATED TO A/E CONTRACT 
 
The Owner shall provide the A/E with a description of the project including information on 

functions, space requirements, special features and requirements, aesthetic requirements, 

authorized square footage and "Design-not-to-exceed" construction budget. The A/E's Contract 

requires that if the low bid exceeds the "Design-not-to-exceed" cost identified in the A/E 

Contract by more than 10% due to the negligence of the A/E, any A/E revisions to the plans and 

specifications required to bring the cost of the project within the "Design-not-to-exceed" cost 

may be executed by the A/E at no additional cost to the Commonwealth. 
 
The A/E's cost estimate shall be in the systems format described in CPSM Chapter 5 and 

Appendix E. The estimate shall be provided at a level of detail commensurate with the current 

design phase. The A/E shall submit a cost estimate with each phase submittal. If the cost 

estimate indicates a potential problem in securing a bid within the "Design-not-to-exceed" cost, 

the A/E shall notify and work with the Owner to redefine the design concepts of space 

utilization, building efficiencies, materials of construction, etc., so that the estimated cost of 

construction does not exceed the "Design-not-to-exceed" cost. 
 
Substantial changes in the project scope, such as those which affect the area (whether increase 

or decrease) or function of the proposed facility, must be justified by the A/E and may require 

the approval of the Governor or his designee. 

 
 
12. A/E PROFESSIONAL LIABILITY INSURANCE 
 

The A/E shall carry professional liability insurance covering negligent acts, errors and omissions 

violating the contractual standard of care for all state-owned projects designed by the A/E which 

are currently under contract or construction. The A/E shall carry either “basic practice policy” 

or “project policy insurance” coverage. The minimum amount of professional liability insurance 

required to be carried by the A/E shall be calculated as not less than an amount equal to 5% of 

the estimated construction cost per claim and twice that amount in the aggregate for each policy 

year. Insurance in the amount of $250,000 per claim and twice that amount in the aggregate for 

each policy year is the minimum amount regardless of the construction cost. The maximum 

amount of insurance required, regardless of the construction cost, shall be $5,000,000 per claim 

and $10,000,000 in the aggregate for each policy year. 
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The A/E shall maintain this insurance coverage after completion of the services under the 

contract for a period of 3 years after completion of the project. The A/E shall maintain coverage 

in the amount equal to the highest dollar amount of coverage for the highest construction cost 

project for a period of 3 years after the completion of the project. If the A/E cancels their 

professional liability insurance policy prior to 3 years past substantial completion, they must 

purchase an Extended Reporting Period equal to the number of years the coverage is required. 

 
 
13. DESIGN ERRORS AND/OR OMISSIONS 
 
The A/E shall be responsible for all damages resulting from its negligent errors, omissions or 

negligent performance of professional services, and other breaches of the applicable standards of 

care established by the CPSM and/or under Virginia law. 
 
Damages that the Owner may incur include, but are not limited to: 

1. The Owner’s own costs for labor and other in-house costs; 

2. Any resulting Contractor Change Order costs including the costs for 

demolition, cutting, patching, repairs, removal, or modification of Work that is 

already in place; 
3. Any Contractor or Owner delay damages; and 
4. ny judgments, fines or penalties against the Owner resulting from the A/E’s 

negligent errors, omissions or negligent performance of professional services 

and other breaches of the applicable standards of care. 
 
The A/E shall not be responsible for the cost to correct equipment or systems which should 

have been originally specified, except the A/E shall be responsible for any increased costs, 

whether the result of inflation, reordering, restocking or otherwise, of incorporating the 

corrected Work into the Contractor's Contract Change Order as a result of the A/E’s errors, 

omissions or negligence. 
 
For the purposes of determining the A/E's share of such costs for Work which has not yet been 

performed, the cost of Work performed by Contractor's Change Order shall generally be 

presumed to be 15% greater than if the Work had been included in the Contractor's original 

Contract. The A/E shall have the burden of disproving this presumption. 
 
When determining the A/E’s contribution for Change Orders attributed to negligent errors, 

omissions or the negligent performance of professional services (where the work has not yet 

been done by the Contractor), the Owner/Agency should also take into account the actions and 

efforts of the A/E during the construction phase that were above and beyond the scope of its 

contract to assist the Owner in obtaining a timely, quality product. 
 
The Commonwealth shall actively pursue reimbursement of damages resulting from the A/E's 

negligent errors, omissions or negligent performance of professional services or breaches of the 

applicable standard of care. Upon determination that there may be A/E financial responsibility 

involved, the A/E shall be contacted by the Owner in writing. The A/E shall be advised of the 

design deficiency, informed that it is the Agency's opinion that the A/E may be financially 

responsible, and requested to provide a technical solution to the problem, including cost 
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estimate. Upon notification of potential liability, the A/E should coordinate with the Owner to 

determine required technical support and timing to minimize delay costs. Pending final decision 
by the Owner, the A/E will be invited to attend all price negotiations with the Contractor for 
the corrective work. The A/E shall participate as a non-voting technical advisor to the 
Owner's negotiator. 
 
If the A/E refuses to cooperate in the negotiations or disputes its responsibility, the Owner 

shall have the right to proceed with the remedial construction and/or change order 

negotiations without the A/E. 

 

All changes to the Contract Documents, whether to correct negligent errors or omissions, to 

accommodate unforeseen or differing site conditions, or Owner requested changes, must be 

made and documented by Change Order, using Form CO-11. 
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